

## Payment Rates and Covered Activities

NBFIP Payment Structure				
Scenario	Activity	Cap - 100%	Outside DAC or SDAC - 60%	Within DAC or SDAC - 80%
		This is the estimated market cost of the activity per acre	Applicants outside of DAC or SDAC will receive 60% of the cap rate for approved activities*	Applicants within DAC or SDAC will receive 80% of the cap rate for approved activities
TSI 1	Timber Stand Improvement: Small Stem (<4" DBH) Treatment	\$1,500	\$900.0	\$1,200.0
TSI 2	Timber Stand Improvement: Large Stem (4-8" DBH) Treatment	\$2,000	\$1,200.0	\$1,600.0
TSI 3	Historic Oak Woodland Enhancement/Restoration	\$2,300	\$1,380.0	\$1,840.0
TSI 4	Forest Composition Adjustment: Frilling - 100 TPA	\$200	\$120.0	\$160.0
TSI 5	Forest Composition Adjustment: Frilling - 300 TPA	\$400	\$240.0	\$320.0
TSI 6	Mastication of Brush/Small Trees	\$2,300	\$1,380.0	\$1,840.0
TSI 7	Light Understory Removal & Ladder Fuel Reduction	\$1,000	\$600.0	\$800.0
Follow-up Slash #1	Pile and Burn - Light	\$1,200	\$720.0	\$960.0
Follow-up Slash #2	Pile and Burn - Heavy	\$1,500	\$900.0	\$1,200.0
Follow-up Slash #3	Chip/Masticate	\$2,000	\$1,200.0	\$1,600.0
Reforestation #1	Planting: Light – per seedling	\$1.13	\$0.7	\$0.9
Reforestation #2	Planting: Medium – per seedling	\$1.50	\$0.9	\$1.2

Reforestation #3	Planting: Heavy – per seedling	\$1.80	\$1.1	\$1.4
	Additional Cost per Redwood Seedling	\$0.50	\$0.3	\$0.4
Reforestation #4	Tree Shelters: Light - per shelter	\$1.13	\$0.7	\$0.9
Reforestation #5	Tree Shelters: Medium - per shelter	\$1.50	\$0.9	\$1.2
Reforestation #6	Tree Shelters: Heavy - per shelter	\$1.80	\$1.1	\$1.4
Reforestation #7	1 Gal Pot Seedlings/Saplings Hand Planting – per pot	\$9.44	\$5.7	\$7.6
Reforestation #8	Native Seed Hand Planting (e.g, acorns) – per acre	\$847.90	\$508.7	\$678.3
Reforestation #9	Installation of Cages to Protect Naturally Occurring Seedlings – per cage	\$23.78	\$14.3	\$19.0
Reforestation #10	<1 Acre Hand Planting - per tree	\$2.50	\$1.5	\$2.0
Site Prep #1	Site Preparation: Light	\$267	\$160.2	\$213.6
Site Prep #2	Site Preparation: Moderate	\$739	\$443.4	\$591.2
Site Prep #3	Site Preparation: Heavy	\$1,022	\$613.2	\$817.6
Pruning #1	Pruning: 50 – 100 TPA	\$200	\$120.0	\$160.0
Pruning #2	Pruning: 100 – 150 TPA	\$400	\$240.0	\$320.0
Pruning #3	Pruning: > 150 TPA	\$600	\$360.0	\$480.0

\*Projects outside of DAC may have the option to accept a lesser payment rate to increase their prioritization ranking.